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ATTACHMENT 4. BUDGET 

 

 

This attachment provides a summary budget table (Table 9 from the PSP) for the East Stanislaus 
2015 Grant Application and the three projects contained in this application.  Also included are more 
detailed, individual project budgets (Table 8 from the PSP) plus one-page descriptions as to why the 
project proponents feel these budgets are reasonable based on currently available information.   

The total cost of this application is $95,620,062. Of this amount, $87,195,122 (~91%) is provided as 
non-state funding match, $1,750,502 (or ~2%) of project costs will come from other State funds (a 
Prop 84 Round 4 Drought Grant award), and $6,674,438 (or ~7%) is being requested from the State 
through the Proposition 84, 2015 IRWM Implementation Grant Program.  Table 4-1 displays the 
overall costs for this grant application.  Detailed cost estimates for each of the projects contained in 
this application follow.  The specific work items shown in Attachments 3 and 5, the Work Plan and 
Schedule, are reflected in the detailed cost estimates.  

Table 4-1: Summary Budget Table 

Table 9:  Summary Budget (from PSP) 

Proposal Title: East Stanislaus 2015 Grant Application 

    (a) (b) (c) (d) (e) 

  

Individual Project Title 
Requested 

Grant 
Amount 

Cost Share: 
Non-State 

Fund 
Source 

Cost Share: 
Other 

State Fund 
Source 

Total Cost 
% 

Funding 
Match 

(a)  Grant Administration Project $200,000 $0 $0 $200,000 0% 

(b) 
North Valley Regional Recycled 
Water Program 

$2,011,890  $86,955,881  $1,750,502  $90,718,273 96% 

(c) 
Area 2 Stormwater to Sanitary 
Sewer Cross Connection Removal 
Project 

$4,462,548  $239,241  $0  $4,701,789 5% 

(d) Proposal Total  $6,674,438 $87,195,122 $1,750,502 $95,620,062 91% 

(e) DAC Funding Match Waiver Total**  $0 $0 $0 $0 0% 

(f) 
Grand Total (Subtract row (j) from 
row (i) and recalculate column (e)) 

$6,674,438 $87,195,122 $1,750,502 $95,620,062 91% 

* These projects are requesting a funding match waiver. 
** This value reflects the total cost of the projects requesting a funding match waiver less the amount of local 
matching funds. 
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Project 1:  Grant Administration Project (City of Modesto) 

Budget Category (a) Direct Project Administration 

The budget was determined by estimating the level of effort administration required provide grant 
administration support for the projects in this application. Activities include program 
communications and coordination, invoicing the Department of Water Resources (DWR) for 
reimbursement, submitting progress reports and project completion reports, and tracking project 
performance monitoring and labor compliance program implementation. Estimated hours to 
complete these tasks are multiplied by an estimated hourly rate appropriate to those that would be 
expected to complete them. For the purposes of estimating the cost, it is assumed an Associate 
Engineer will complete these tasks. 

Budget Category (b) Land Purchase/Easement 

Not applicable. 

Budget Category (c) Planning/Design/Engineering/Environmental Documentation 

Not applicable. 

Budget Category (d) Construction/Implementation  

Not applicable. 

Table 4-2: Project Budget for the City of Modesto Grant Administration Project 

Table 8 – Project Budget (from PSP) 

Proposal Title: East Stanislaus 2015 Grant Application 
Project Title: Grant Administration Project 
Project serves a need of a DAC? No 
Funding Match Waiver Request? No 

  
  
Budget Category 

(a) (b) (c) (d) 

Requested 
Grant 

Amount 

Cost share: 
Non-State 

Fund Source* 

Other State 
Fund 

Source* 

Total 
Cost 

(a) Direct Project Administration  $200,000 $0 $0 $200,000 

1 Agreement Administration $61,880 $0 $0 $61,880 

2 Invoicing $29,490 $0 $0 $29,490 

3 
Progress Reports and Project 
Completion Report(s) 

 
  

 

3a Progress Reports $31,210 $0 $0 $31,210 

3b Grant Completion Reports $17,450 $0 $0 $17,450 

4 Performance Monitoring and Tracking $30,200 $0 $0 $30,200 

5 Labor Compliance Tracking $29,770 $0 $0 $29,770 

(b) Land Purchase/Easement $0 $0 $0 $0 

(c) 
Planning/Design/Engineering/ 
Environmental Documentation 

$0 $0 $0 $0 

(d) Construction/Implementation $0 $0 $0 $0 

(e) 
Grand Total (Sum rows (a) through (d) 
for each column) 

$200,000 $0 $0 $200,000 

*List sources of funding:  Prop 84 2015 Implementation Grant Funding 

 



East Stanislaus 2015 IRWM Grant Application - Attachment 4 Page 3 

Project 2: North Valley Regional Recycled Water Program (City of 
Modesto) 

The City of Modesto is requesting a total of $2,011,890 of grant funding to implement the NVRRWP.  
The total projected cost is $90,718,273, which includes a funding match of $86,955,881 (96% funding 
match) from non-State funding sources and $1,750,502 (2% funding match) from other State funding 
sources.   The majority of the work to be completed as described in the Work Plan (Attachment 3) 
will be completed by consultants and contractors (Category D).  Tasks under Category A (Tasks 1 and 
3) and Category C (Task 9) will be completed by the City of Modesto. The following describes the
basis for the costs of the categories of tasks included Table 4-3: , below. 

Budget Category (a) Direct Project Administration 

Project Management (Task 1), and Reporting (Task 3) will be completed by the City of Modesto. Costs 
for these tasks were calculated based on estimated hours to complete the task by City staff. For the 
purposes of estimating, it is assumed an Associate Engineer will complete these tasks. The City of 
Modesto will be the construction contracting entity and currently uses an approved Labor 
Compliance Program (LCP), so Task 2 (Labor Compliance Program) is complete and no budget is 
required for this task.  Implementation of the Labor Compliance Program is included in Construction 
Administration (Task 11).   

Budget Category (b) Land Purchase/Easement 

Easements (Task 4) will be required for portions of the recycled water pipelines. As part of the 
NVRRWP Facilities Plan, a construction cost estimate was prepared. This estimate included an 
estimated cost of $217,500 for land purchase based on a unit cost per square foot of land and 
estimated land to be acquired based on the preliminary assessment. 

Budget Category (c) Planning/Design/Engineering/Environmental Documentation 

The NVRRWP Feasibility Study (Task 5) and other supporting studies were completed by 
consultants; costs in the budget are based on consultant invoices and contracts. The cost for the 
EIR/EIS (Task 6) is based on fees incurred by the project consultant.  Costs for Permitting (Task 7), 
Design (Task 8), and the Project Performance Monitoring Plan (Task 9) are estimated on a fee 
estimate provided by a consultant.  

Budget Category (d) Construction/Implementation 

Contract Services (Task 10) will be completed by the contracting entity, expected to be the City of 
Modesto. For the purposes of the budget, it is assumed an Associate Engineer, Senior Civil Engineer, 
Administrative Analyst II, and Administrative Office Assistant III will complete that task. Hours were 
estimated based on similar projects. Construction Administration (Task 11) and 
Construction/Implementation Activities (Task 12) costs were estimated during preparation of the 
construction cost estimate for the NVRRWP Facilities Plan. It was prepared using construction cost 
curves based on historic bid results of similar projects within the region. A 30% construction 
contingency was included to account for unknown and unspecified conditions. As design continues, 
the contingency will be adjusted accordingly.  

The following tables summarize the budget for the proposed scope of work outlined in Attachment 
3, Work Plan.  
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Table 4-3:  Project Budget for the North Valley Regional Recycled Water Project 

Table 8 – Project Budget (from PSP) 

Proposal Title: East Stanislaus 2015 Grant Application 
Project Title: North Valley Regional Recycled Water Program 
Project serves a need of a DAC? Yes 
Funding Match Waiver Request? No 

  

  

Budget Category 

(a) (b) (c) (d) 

Requested 

Grant 

Amount 

Cost share: 

Non-State 

Fund Source* 

Other State 

Fund 

Source* 

Total Cost 

(a) Direct Project Administration $0  $150,000 $0 $150,000 

1 Project Management $0  $83,970 $0 $83,970 

2 Labor Compliance Program $0  $0 $0 $0 

3 Reporting $0  $66,030 $0 $66,030 

(b) Land Purchase/Easement $0  $217,500 $0 $217,500 

4 Land Purchase  $0 $217,500 $0 $217,500 

(c) 
Planning/Design/Engineering/ 

Environmental Documentation 
$1,000,000  $9,083,003 $100,502 $10,183,505 

5 Feasibility Studies $0  $1,509,636 $0 $1,509,636 

6 Environmental Documentation $0  $476,117 $0 $476,117 

7 Permitting $0  $195,252 $0 $195,252 

8 Design $1,000,000  $6,899,498 $100,502 $8,000,000 

9 Project Performance Monitoring Plan  $0 $2,500 $0 $2,500 

(d) Construction/Implementation $1,011,890  $77,505,378 $1,650,000 $80,167,268 

10 Contract Services  $0 $7,268 $0 $7,268 

11 Construction Administration  $0 $7,290,000 $0 $7,290,000 

12 Construction /Implementation Activities $1,011,890 $53,388,110 $1,650,000 $56,050,000 

12a Mobilization and Demobilization  $0 $470,000 $0 $470,000 

12b Site Preparation  $0 $250,000 $0 $250,000 

12c Construction $1,011,890 $52,668,110 $1,650,000 $55,330,000 

 Contingency  $0 $16,820,000 $0 $16,820,000 

(e) 
Grand Total (Sum rows (a) through (d) 

for each column) 
$2,011,890 $86,955,881 $1,750,502 $90,718,273 

*List sources of funding:  Prop 84 2014 Drought Grant funding; City of Modesto, Turlock, and DPWD local funds; 
in-kind services 
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Project 3: Area 2 Stormwater to Sanitary Sewer Cross Connection 
Removal Project (City of Modesto) 

The City of Modesto is requesting a total of $4,457,548 of grant funding to implement the Modesto 
Area 2 Stormwater to Sanitary Sewer Cross Connection Removal Project to cover the full proposed 
cost.  The majority of the work to be completed as described in the Work Plan (Attachment 3) will be 
completed by consultants and contractors (Category D).  Tasks under Category A (Tasks 1 and 3) and 
Category C (Task 9) will be completed by the City of Modesto. The following describes the basis for 
the costs of the categories of tasks included Table 4-4 below. 

Budget Category (a) Direct Project Administration 

Project Management (Task 1), and Reporting (Task 3) will be completed by the City of Modesto. Costs 
for these tasks were calculated based on estimated hours to complete the task by City staff. For the 
purposes of estimating the cost, it is assumed an Associate Engineer will complete these tasks. The 
City of Modesto will be the construction contracting entity and currently uses an approved Labor 
Compliance Program (LCP), so Task 2 (Labor Compliance Program) is complete and no budget is 
required for this task.  Implementation of the Labor Compliance Program is included in Construction 
Administration (Task 11).   

Budget Category (b) Land Purchase/Easement 

Land Purchase and/or Easements (Task 4) will not be required for this project. The City of Modesto 
currently owns the road right-of-ways where the bioretention and infiltration facilities would be 
constructed. The City also owns Roosevelt Park where infiltration facilities are proposed. 

Budget Category (c) Planning/Design/Engineering/Environmental Documentation 

The Modesto Area 2 Stormwater to Sanitary Sewer Cross Connection Removal Project Feasibility 
Study (Task 5) and necessary environmental documentation (Task 6) has been or is almost complete. 
Costs for Permitting (Task 7), Design (Task 8) and the Project Performance Monitoring Plan (Task 9) 
are estimated on a fee estimate provided by the City’s consultant for the project.  

Budget Category (d) Construction/Implementation  

Contract Services (Task 10) will be completed by the contracting entity, expected to be the City of 
Modesto. For the purposes of the budget, it is assumed an Associate Engineer, Senior Civil Engineer, 
Administrative Analyst II, and Administrative Office Assistant III will complete that task. Hours were 
estimated based on similar projects. Construction Administration (Task 11) and 
Construction/Implementation Activities (Task 12) costs were estimated based on costs incurred 
during construction of Phase 1 of the Cross-Connection Removal Project and on estimated costs 
provided by the City’s design engineer. A 30% construction contingency was included to account for 
unknown and unspecified conditions. As design continues, contingency will be adjusted accordingly.  

The following tables summarize the budget for the proposed scope of work outlined in Attachment 
3, Work Plan.  
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Table 4-4: Project Budget for the Modesto Area 2 Stormwater to Sanitary Sewer Cross Connection 
Removal Project 

 
 

Table 8 – Project Budget (from PSP) 

Proposal Title: East Stanislaus 2015 Grant Application 
Project Title: Area 2 Stormwater to Sanitary Sewer Cross-Connection Removal Project 
Project serves a need of a DAC? Yes 
Funding Match Waiver Request? No 

  

  

Budget Category 

(a) (b) (c) (d) 

Requested 

Grant 

Amount 

Cost share: 

Non-State 

Fund Source* 

Other 

State Fund 

Source* 

Total Cost 

(a) Direct Project Administration $90,008 $0 $0 $90,008 

1 Project Management $74,043 $0 $0 $66,842 

2 Labor Compliance Program $0 $0 $0 $8,701 

3 Reporting $15,965 $0 $0 $14,465 

(b) Land Purchase/Easement $0 $0 $0 $0 

4 Land Purchase $0 $0 $0 $0 

(c) 
Planning/Design/Engineering/ 

Environmental Documentation 
$365,532 $239,241 $0 $360,532 

5 Feasibility Studies $0 $239,241 $0 $0 

6 Environmental Documentation $5,000 $0 $0 $0 

7 Permitting $869 $0 $0 $869 

8 Design $350,000 $0 $0 $350,000 

9 Project Performance Monitoring Plan $9,663 $0 $0 $9,663 

(d) Construction/Implementation $4,007,008 $0 $0 $4,007,008 

10 Contract Services $14,750 $0 $0 $14,750 

11 Construction Administration $123,640 $0 $0 $123,640 

12 Construction /Implementation Activities     

12a Mobilization and Demobilization $200,000 $0 $0 $200,000 

12b Site Preparation $350,000 $0 $0 $350,000 

12c Construction $2,673,848 $0 $0 $2,673,848 

 Contingency $644,770 $0 $0 $644,770 

(e) 
Grand Total (Sum rows (a) through (d) 

for each column) 
$4,462,548 $239,241 $0 $4,701,789 

*List sources of funding:   Prop 84 2015 Implementation Grant Funding 


